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The following documents are incorporated into and made a material part of this Subcontract. 

GENERAL PROVISIONS: Fixed-Price Research and Development Contract R 8/03, with Included 
Exhibits. 

 JPL 1737, “Release of Information” R 9/99 
 JPL 2385, “Notification to Prospective Contractors of JPL's Ethics Policies and Anti-

Kickback Hotline” R 7/91 
 JPL 2892, “Certifications” R 8/01 
 JPL 2895, “Asbestos Notification” R 9/98 
 Notice of Potential Tax Withholding R 7/03 

ADDITIONAL GENERAL PROVISIONS (AGPs)   

Cost Accounting Standards and Administration of Cost Accounting Standards R 4/99 

-or- 

Disclosure and Consistency of Cost Accounting Practices, and Administration of Cost Accounting 
Standards R 4/99 

New Technology R 8/01 

-or- 

Patent Rights - Retention By The Contractor (Short Form) R 4/99 

Progress Payments R 4/99 

-or- 

Progress Payments - Small Business R 4/99 
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PREAMBLE 

This Subcontract, entered into on                     by and between the CALIFORNIA INSTITUTE OF 
TECHNOLOGY (hereinafter called the "Institute" or "JPL"), a corporation organized and existing 
under the laws of the State of California, and {Name of Subcontractor} (hereinafter called the 
"Subcontractor"), a corporation organized and existing under the laws of the State of  {State of 
Incorporation} and constituting a subcontract under prime contract with NASA; 

WITNESSETH THAT: 
 
The Subcontractor agrees to furnish and deliver the supplies and to perform the services set forth 
in this Subcontract for the consideration stated herein. 
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SCHEDULE 

ARTICLE  1.  STATEMENT OF WORK AND DELIVERY  

 
 On or Before 

1.0 The contractor shall provide the necessary skills, services, equipment, 
materials, documentation, software, and facilities to fabricate and 
assemble prototypes for the SIM Reference Pickoff Mirror (RPM), in 
accordance with Exhibit I, and to allow JPL to assess the design and 
processes for manufacturability.  Specifically: 

2.0 Kick-Off Meeting 

Conduct a kick-off meeting at the contractor’s facility.  Present, in 
narrative and flow-chart format, a Schedule, a Manufacturing Plan, and 
a Quality Assurance Plan for JPL review.  Recommend modifications 
to the JPL design that may improve manufacturability while meeting 
the performance specification. 

 
3.0 Reviews and Reporting 

3.1 Provide the JPL Contract Technical Manager (CTM) with informal 
status reports via e-mail or telecon. 

  
3.2 Conduct Program Review meetings at the contractor’s facility 

among the principal participants to review Technical and Program 
status, Manufacturing progress and Quality Assurance issues. 

 
3.3 Submit a Test Plan for JPL review and approval.  JPL reserves the 

right to insert critical inspection point(s) into the Plan.  Notify the 
JPL CTM not less than 24 hours prior to any test or inspection, 
which is called out in the Test Plan as a critical inspection point.   

 
3.4 Provide a data package for each deliverable RPM assembly, 

consisting of inspection reports on a 100% basis, of all critical 
dimensions called out in the assembly drawings, and test reports 
containing digital photographs and interferograms. 

 
4.0 Hardware 

4.1 Deliver one (1) prototype RPM assembly 
4.2 Deliver one (1) final configuration-type RPM assembly 
4.3 Deliver two (2) final configuration-type RPM assemblies 

 
5.0 Down-Selection Proposal 

Submit a detailed Technical and Cost proposal for the fabrication of 
thirty (30) flight-qualified RPM assemblies. 
 

 

 
 
 
 
 
 
 
 
 
 
 

Draft 2 Weeks ADC 
Final 4 Weeks ADC 
 

 

 

 

 
Weekly 

 
Monthly 

 

 
Draft 2 Weeks ADC 

Final 2 Weeks ADC 

 

 

As generated 

 

 

 

 
10 Wks ADC 

16 Wks ADC 

22 Wks ADC 

 

 
16 Wks ADC 
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6.0 Delivery Requirements 

6.1 Except as otherwise provided in this Subcontract, the point of 
inspection, acceptance and delivery of all supplies deliverable 
under this Subcontract shall be the Jet Propulsion Laboratory, 
4800 Oak Grove Drive, Pasadena, California 91109.  All such 
supplies shall be packaged, packed, boxed, or crated in such a 
manner to ensure safe delivery and shall be shipped prepaid 
and at the Subcontractor's expense to the point of delivery. 

6.2 Time is of the essence in the performance of this Subcontract 

 
If New Technology is Applicable **DELETE IF NOT** 

6.3 The Subcontractor shall furnish the cognizant JPL Negotiator 
with the annual and final reports of reportable items described 
in the Article entitled "New Technology."  A copy of transmittal 
letters for those reports shall also be sent to the Intellectual 
Property Office (IPO). 

If Patent Rights is Applicable **DELETE IF NOT** 
6.4 The Subcontractor shall provide the cognizant JPL Negotiator 

with the annual and final reports of subject inventions 
described in the Article entitled "Patent Rights - Retention by 
the Contractor (Short Form)." A copy of transmittal letters shall 
be sent to the Intellectual Property Office (IPO). 

 
6.5 Form SF 294, “Subcontracting Report for Individual Contracts",  

6.6 Form SF 295, “Summary Subcontract Report” 

 
 
 
 
 
 
 
 
 
 
 
 

 
Interim report every 
12 months 
commencing on 
date of contract.  
Final report within 3 
months of 
completion of work 
 
Interim report every 
12 months 
commencing on 
date of contract.  
Final report prior to 
completion of work 
 
 
 
SF 294 from date of 
Subcontract thru 
March 31 and 
September 30 and 
semiannually 
thereafter through 
completion 

SF 295 from date of 
Subcontract thru 
September 30th and 
annually thereafter 
through completion 

7.0 JPL will: 

Provide proposal instructions and  down-selection criteria for the flight hardware build 
phase, prior to the due date for item 5.0, above. 
  

8.0 The following Exhibits are incorporated into this contract and made part of the 
requirements: 

8.1 Exhibit I, JPL D-29325, “SIM XMET Beam Launcher Reference Pickoff Mirror”,   
2 July 2004. 
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ARTICLE  2.  PRICE AND PAYMENT 

1.0 Total Fixed Price:  $ 

 
USE PARTIAL AND/OR PROGRESS PAYMENT PARAGRAPHS IF APPLICABLE 
2.0 Total Fixed Price:   ${Fixed Price}. Progress payments will be allowed according to the 

terms set forth in the Additional General Provision entitled  
“Progress Payments - Small Business.” 

-OR- 
 

3.0 Total Fixed Price:    ${Fixed Price}.  Progress payments will be allowed according to the 
terms set forth in the Additional General Provision entitled  
“Progress Payments.” 

CHOOSE APPROPRIATE INVOICE PARAGRAPH 
4.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 

601-208, 4800 Oak Grove Drive, Pasadena, California 91109 

-OR- 
 

5.0 Invoices. Invoices shall be submitted, in triplicate, to JPL Supplier Payment Section, M/S 
601-208, 4800 Oak Grove Drive, Pasadena, California 91109.   
 
The Subcontractor shall attach to each invoice, submitted in accordance with the 
General Provision of this Subcontract entitled "Payments and Discounts," a fully 
completed “Contractor's Request for Progress Payment,” Standard Form 1443, or 
equivalent. 

Detailed billing instructions and samples that will ensure the correct processing 
of your invoices can be found at the following link:   
http://acquisition.jpl.nasa.gov/pdf/FP_Billing.pdf 
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IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and 
year first above written. 
 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 
 
 

CALIFORNIA INSTITUTE OF TECHNOLOGY 

 By
 ______________________________________ 
 {TYPE NAME OF ACQUISITION REP HERE} 

 ___________________________________ 
 (Title) 

 
{TYPE NAME OF SUBCONTRACTOR HERE} 

 By
 ______________________________________ 
 (Signature) 

 ___________________________________ 
 (Typed Name) 

 ___________________________________ 
 (Title) 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Instructions to Subcontractor: Do not insert date on Preamble page. 


